



STAMP

ALL DIMENSIONAL REQUIREMENTS AND NOTATIONS ARE TO BE FIELD BY THE CONTRACTOR. THE ARCHITECT HAS CONDUCTED VISUAL VERIFICATION OF THE CONSTRUCTION TO BE DEMOLISHED AND SHALL BE RESPONSIBLE FOR VERIFYING THE ACCURACY OF THE INFORMATION PROVIDED.

**DEMOLITION & ALTERATION LEGEND**

EXISTING WALL TO REMAIN  
 EXISTING CONSTRUCTION TO BE DEMOLISHED  
 EXIST DOOR TO BE REMOVED  
 EXIST DOOR TO REMAIN  
 KEYNOTE

**DEMOLITION & ALTERATION GENERAL NOTES**

1. ALL WOOD DOOR CASING TO BE REMOVED FOR ALL INTERIOR SPACES UNLESS NOTED OTHERWISE.
2. ALL WOOD WINDOW CASING AND STOPS TO BE REMOVED FOR ALL INTERIOR SPACES UNLESS NOTED OTHERWISE.
3. ALL PLASTER AND ART TO BE REMOVED FROM ALL CEILING AND WALL SURFACES. PATCH AND REPAIR PLASTER AND REPAIR FINISHES.
4. ALL SUB-FLOORING AND PREPARE TO RECEIVE NEW FINISHES.
5. ALL INTERIOR BRICK WALLS ARE TO BE DEMOLISHED. CLEAN AND REPAIR POINT AND REPAIR MORTAR.
6. ALL INTERIOR BRICK WALLS ARE TO BE DEMOLISHED. CLEAN AND REPAIR POINT AND REPAIR MORTAR.
7. ALL INTERIOR BRICK WALLS ARE TO BE DEMOLISHED. CLEAN AND REPAIR POINT AND REPAIR MORTAR.

**CHECK SET**  
 NOT FOR CONSTRUCTION  
 2024.01.18

DATE: 1/15/2024 11:43:27 AM

NO. OF SHEETS: 17

SHEET NO.: 17

PROJECT: LANCASTER COUNTY CONVENTION CENTER RENOVATION

DESIGNED BY: [REDACTED]

CHECKED BY: [REDACTED]

SCALE: AS SHOWN

FILE NUMBER: [REDACTED]

DATE: [REDACTED]

**HAA**  
 HAMMILL ASSOCIATES ARCHITECTS, LLC  
 ONE EIGHT SIX EIGHT LANCASTER PA 17602 (717) 298-2751 www.hammill.com

**LANCASTER COUNTY CONVENTION CENTER AUTHORITY**

PROJECT DESCRIPTION:  
 LANCASTER COUNTY CONVENTION CENTER RENOVATION  
 1500 HAMILTON SMITH HOUSE RENOVATION


SCALE: AS SHOWN

DESIGNED BY: [REDACTED]


CHECKED BY: [REDACTED]

DATE: [REDACTED]

**DA1.1**



① FIRST FLOOR DEMOLITION & ALTERATION PLAN  
 1/4" = 1'-0"



② BASEMENT DEMOLITION & ALTERATION PLAN  
 1/4" = 1'-0"

Key Note	Demolition/Alteration Note
001	EXISTING WOOD STAIR TO BE REMOVED. PREPARE OPENING FOR NEW FLOOR INELL.
002	REMOVE PORTION OF EXISTING CMU WALL FOR NEW OPENING. TOOTH N/C/MU AT NEW OPENING. SEE STRUCT DWGS.
003	EXISTING WALL TO BE PARTIALLY DEMOLISHED AND PREPARED FOR NEW OPENING.
004	EXISTING WOOD FRAME WALL TO BE REMOVED.
005	EXISTING WINDOW FRAME AND CASING TO BE REMOVED. PREPARE OPENING FOR NEW INELL.
006	EXISTING WOOD LINTEL TO BE REMOVED. PREPARE OPENING FOR NEW LINTEL.
007	EXISTING DOOR AND FRAME TO BE REMOVED. PREPARE FLOOR OPENING FOR NEW INELL.
008	EXISTING WOOD FRAMING AT BULKHEAD AND CEILING TO BE REMOVED.
009	EXISTING WINDOW CASING, STOOL, AND STOPS TO BE REMOVED.
010	EXISTING BRICK TO BE REMOVED FOR REPAIR OF CORNER.
011	WALLS OF FIREPLACE. PREPARE MANTEL FOR NEW FINISHES.
012	EXISTING PLASTER TO BE REMOVED.
013	REMOVE WOOD DOOR CASING, TRIM PANELS AND TRIM FOR NEW FINISHES.
014	PREPARE CASING AND WINDOW DOORS. REMOVE DOORS. PREPARE FOR NEW FINISHES.
015	REPAIR/REFURBISH DOOR HARDWARE.
016	AT EXISTING BULKHEAD. PATCH AND REPAIR PLASTER BOTH SIDES. PATCH AND REPAIR FINISHES.
017	REMOVE WOOD STAIR COMPONENTS TO MATCH EXISTING. EXISTING PLASTER FOR NEW FINISHES. PREPARE STAIR AND RAILING FOR NEW FINISHES.
018	EXISTING WASHES TO BE REMOVED. EXISTING CASING AND STOOL TO BE REMOVED.
019	REMOVE WOOD TRIM ABOVE FIREPLACE MANTEL. PREPARE FIREPLACE AND MANTEL FOR NEW FINISHES.
020	REMOVE WOOD WALL FRAMING, DOOR AND WOOD LINTEL ABOVE. PREPARE OPENING FOR SUBFLOOR TO RECEIVE NEW FINISH FLOORING.
021	REMOVE WOOD WALL FRAMING TO BE REMOVED ABOVE FLOOR. PATCH & REPAIR NEW FINISHES.
022	EXISTING WOOD WALL FRAMING TO BE REMOVED.
023	REMOVE EXISTING DOOR FRAME, CASING, LINTEL AND BRICK ABOVE. PREPARE OPENING FOR NEW CASING OPENING.
024	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
025	PATCH AND REPAIR EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
026	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
027	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
028	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
029	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
030	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
031	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
032	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
033	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
034	REMOVE EXISTING WINDOW FRAME AND SILL. PREPARE OPENING FOR NEW WINDOW.
035	REMOVE PORTION OF CONCRETE FLOOR. SEE ME&P STRUCT DWGS.
036	REMOVE PORTION OF METAL STUD WALL AND ACOUSTICAL PANELS FOR NEW WINDOW OPENING.







